
 
                    DEPARTMENT OF THE ARMY 

                         UNITED STATES ARMY TANK - AUTOMOTIVE AND ARMAMENTS COMMAND 
                   1 ROCK ISLAND ARSENAL 

                    ROCK ISLAND, IL   61299-7630 
 

                                                    REPLY TO                                                                                  
                                                    ATTENTION OF:  

Light Combat Product Support Integration Directorate (PSID)               12 January 2004 
Light Combat Contracting Group – Team D 
 
Mr. Dave Callahan 
Contract Specialist 
DRS Test & Energy Management Inc 
110 Wynn Drive 
Huntsville, AL  35807-0929 
 
 
Dear Mr. Callahan; 
 
    Reference your Proposal # D3-7170/3CM0J dated 22 December 2003.   
 
    The United States of America, acting through the Contracting Officer, hereby issues  
this letter notice of award for Delivery Order 0026 on Basic Ordering Agreement DAAE20-03-
G-0001.  This procurement funds ongoing development of Bradley Fighting Vehicle (BFVS) A3 
Chassis Modernization Embedded Diagnostics (CM/ED) Systems technical Support (STS) for 
the period of 1 January 2004 through 1 March 2004.  The Scope Of Work (SOW) for this effort 
is identified in Attachment B of this document.   
                                
    This letter contract is entered into pursuant to 10 USC 2304 (c)(2), and the required 
justification and approval has been executed.   This letter constitutes a cost plus fixed fee 
delivery order for services on the terms set forth in Basic Ordering Agreement (BOA) DAAE20-
03-G-0001.  The formal written Delivery Order will set forth the applicable mandatory and 
optional clauses from the BOA, with regard to a services award.   
 
    This letter contract for Delivery Order 0026 on BOA DAAE20-03-G-0001 is awarded as an 
Undefinitized Contract Action (UCA) pursuant to 10 USC 2326, and DFARS Subpart 217.74.  
The total ceiling price for this effort is $1,000,000.00, subject to negotiations, with downward 
adjustment only.  This award is funded at  $1,000,000.00; however, you are only authorized to 
expend funds up to 50%, or $500,000.00.   The Accounting and Appropriation data is set forth 
below.  Upon definitization, this Delivery Order 0026 will be funded to the actual, allowable 
amount, not to exceed the ceiling price of $1,000,000.00.   
 
The ceiling price represents a total Delivery Order ceiling, and is not segregated by item.   
 
Accounting and Appropriation Data 
Acct Class:                   21 03052033 0000 3 5R 5R03 31201678013 25FB 3ZGB13 S20113 
Acct Sta:                       W56HZV 
Pron:                             7236F06372M1 
Funded/Obligated:       $1,000,000.00 
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    In accordance with FAR 52.216-24, “Limitation of Government Liability”: 
 
        (a)  In performing this contract, the contractor is not authorized to make expenditures 
or incur obligations exceeding $500,000.00, 
 
        (b)  The maximum amount for which the Government shall be liable if this contract 
is terminated is $500,000.00. 
 
    You shall promptly begin negotiating the terms of a definitive contract with the  
Contracting Officer in accordance with FAR 52.216-25, “Contract Definitization”,  
which is set forth in full text in Attachment A, and hereby incorporated into this letter 
award.  The Contracting Officer is in receipt of your proposal dated 11 December 2003.   
 
    In accordance with FAR 52.216-23, “Execution and Commencement of Work”, you  
shall indicate acceptance of this letter contract by signing below and returning one copy 
to the Contracting Officer upon receipt of this letter notification. 
 
    Upon your acceptance, you shall proceed with performance of work, including purchase 
of necessary materials.  You are hereby directed to immediately commence performance  
and pursue such work with due diligence so that the supplies may be delivered in accordance 
with the delivery schedule set forth in Attachment A. 
 
                                                                                    Sincerely, 
 
    /signed/ 
Encl                                                                             Carol C. Rivard 
Attachment A                                                              Contracting Officer 
 
DAAE20-03-G-0001   
 Delivery Order 0026    Executed on the date shown below: 
 
By:  ____David M. Callahan____________________________________________ 
                    [Signature of authorized person executing this Acceptance] 
 
      _________Contract Specialist _____________7 Jan 2004___________________ 
                    [Typed Name and Position]                     [Date] 
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Letter Contract 
DAAE20-03-G-0001 
Delivery Order 0021 

 
DRS Test & Energy Management Inc 

 
 

Attachment A 
 
1.  In accordance with the DRS Test & Energy Management Inc. (DRS/TEM)  proposal, this 
action funds the ongoing development of Bradley Fighting Vehicle (BFVS) A3 Chassis 
Modernization Embedded Diagnostics (CM/ED) Systems technical Support (STS) for the period 
of 1 January 2004 through 1 March 2004.    
 
2.  FAR 52.216-25, “Contract Definitization”. 
 
     (a)  A Cost Plus Fixed Fee definitive contract is contemplated for production efforts.  The  
contractor agrees to begin promptly negotiating with the Contracting Officer the terms of a 
definitive contract that will include: 
 
            (1)  all clauses required by the Federal Acquisition Regulation (FAR) on the  
date of execution of the letter contract,  
 
            (2)  all clauses required by law on the date of execution of the definitive  
contract; and, 
 
            (3)  any other mutually agreeable clauses, terms and conditions.  The contractor  
agrees to submit a cost plus fixed fee proposal and all cost or pricing data supporting its proposal. 
 
        (b)  Schedule for Definitization: 
 
               Submission of a Qualifying Proposal                       20 January 2004 
               Begin Negotiations                                                   01 February 2004 
               Target Date for Definitization                                   15 March 2004 
 
        ( c)  If agreement on a definitive contract to supersede this letter contract is not reached 
by the target date in paragraph (b) above, or within any extension of it granted by the  
Contracting Officer, the Contracting Officer may, with the approval of the Head of the 
Contracting Activity (HCA), determine a reasonable price or fee in accordance with  
Subpart 15.4 and Part 31 of the FAR, subject to contractor appeal as provided in the  
Disputes clause.  In any event, the contractor shall proceed with completion of the  
contract, subject only to the “Limitation Of Government Liability” clause.   
 
            (1)  After the Contracting Officer’s determination of price or fee, the contract 
shall be governed by: 
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                (i)  All clauses required by the FAR on the date of execution of this letter 
contract for either fixed-price or cost-reimbursement contracts, as determined by the  
Contracting Officer under this paragraph ( c); 
 
                (ii)  All clauses required by law as of the date of the Contracting Officer’s 
determination; and, 
 
                (iii)  Any other clauses, terms and conditions mutually agreed upon. 
 
            (2)  To the extent consistent with subparagraph ( c)(1) of this section, all clauses 
terms and conditions included in this letter contract shall continue in effect, except those 
that by their nature apply only to a letter contract. 
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Attachment B 
 

Specified SOW governing performance 
 

Description: Chassis 
Modernization Embedded 
Diagnostics 

Work Directive Number:          26-1AA                 
Page 1 of 1 
Revision:  

Contract Ref.: Authorized Hours:  
Authorized Cost:   
Authorized Fee: 
Authorized Material Cost w/ ODCs:   

PURPOSE:   To provide Chassis Modernization Embedded Diagnostics. 
 
DESCRIPTION OF WORK:   The contractor shall: 
 
1. Detailed deliverable documentation will be limited to performance specifications; however, detailed 
manufacturing information can be made available to all IPT members, subject to reciprocal agreements. 
The guidelines to be used are as follows: 
By direction from the PM, this program seeks to minimize the cost overhead associated with traditional 
documentation methods. PEI will prepare its normal documentation products, however, certain exceptions 
to our standard STS practices will be applied to this contract. 
The contractor will utilize DOD-STD00100D (AR) as a guide for the documentation products, with the 
following exceptions: 
A. Performance specifications, ICDs, Software Source Code, and selected other products, as identified 
on the accompanying drawing tree, will be the only items that are deliverables for the contract. 
B. Other documentation to support the manufacture and assembly of items covered by a performance 
specification may be prepared in the TACOM drawing format using numbers assigned through UDLP. 
However, such documentation will not be deliverable and will utilize the most expedient part number 
without seeking to generate SoCDs not SCDs for the parts listing. Military numbers will be used if 
appropriate and available but the commercial/industrial part number will be adequate for this 
contract. This documentation will be suitable and available for use in a limited competitive 
procurement. 
C. In general, drawings will be prepared using TACOMs cage code, with the understanding that the 
cusomter will not ERR these drawings nor will non-deliverable drawings be finished and ready for 
submission. Deliverable documentation will be provided to the Government. 
D. The contractor shall make available documentation necessary for provisioning of spares. 
E. The contractor will not modify nor re-document Non-Development Items (NDI) that are utilized and 
/or directed to be used on this program, regardless of who the actual manufacturer may be. The only 
documentation supplied will be the manufacturer’s standard documentation. 
2. The DVDB design target environmental operating range will be -46 degrees centigrade to +71 degrees 
centigrade; however, the high temperature operation at +71 degrees centigrade will not be continuous 
and will have a time/temperature profile. PM Bradley and the contractor are working to find a profile 
satisfactory to the customer. The DVDB design target Storage Temperature will be -51 degrees C to +71 
degrees. 
C. In all cases, the Non-Development Items that have been directed to be used for this program will 
only be required to meet their own design specifications. The Government PMs are responsible for 
resolving any requirement differences for common use between vehicles and programs. 
3. The prototype hardware to be developed is 7 DVDBs and 2 complete card sets for spares, 7 each DDPs 
and 7 complete sets of harnesses and mounting hardware needed for vehicle integration. 
4. DELETED 
5. CM/ED Program will provide support for Road Testing of 1 modified BFVS A3. 
6. The estimate includes Purchased Services from proposed team members. 
7. The CM/ED system shall provide Embedded Diagnostics to preclude the use of DSESTS for the DVDB at 
the Direct Support (DS) level. 
8. The System Segment Specifications (SSS) will reflect all design requirements. It shall be approved 
and accepted as the formal requirements document. 
9. The contractor will support the vehicle prime contractor by supply inputs and LSA/TM source 
material in accordance with the programs schedule. 
10. The contractor shall conduct a feasibility study for converting the DVDB design to a System on a 
Chip (SOC) Technology to include the costs (recurring and non-recurring) and schedule estimates. An 
implementation plan shall be submitted to the Government for approval. 
11. The contractor shall conduct a study of the video re-architecture that will provide CIV, IBAS, 
TPUII and DVE videos to the DTD and the Squad Leaders Display (SLD). Concept with cost (recurring and 
non-recurring) and schedule shall be provided for approval. 
12. Current Hull Processing Unit (HPU) functionality (hardware and software) as it exists in the A3 
Bradley and A3 BFIST shall be incorporated into the DVDB. 
13. The Environmental Qualification Testing of the DVDB shall be deferred until further notice. 
14. The CEDB design shall be deferred until further notice. 
15. DELETED 
16. DELETED 
17. DELETED 
18. Perform a feasibility study for the implementation of the DVDB into A2 ODS vehicle. The study 
should include options, schedule, costs (recurring and non-recurring_ and achievable commonality. 
19. Based on program redirection, PEI is authorized to transfer excess material out of the CM/ED 
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project and recover that cost for the project. 
20. IEDB Scope: Improved Electrical Distribution Box (IEDB) effort: Provide engineering assistance, 
not to exceed 100 hours, to review UDLP's solutions and provide comments or additional recommendations 
to resolve two technical problems. One problem is the generator light blinking intermittently. The 
other problem is the DCCA Electronic Circuit Breaker tripping during start of vehicle. 
21. The contractor will be responsible for the A3 BFVS chassis modifications and integrations under 
the CM/ED program. This will include the following responsibilities: 
A. Selecting, purchasing, installing and integrating the power train sensors. 
B. Design, development and integration of all CM/ED components and modifications into the chassis of 
the A3 BFVS. 
C. Development of Modification Work Order (MWO) input data for chassis modifications, under the CM/ED 
program, applied to the A3 Retrofit vehicles. 
D. Modifications to the connections for the Squad Leader's Display (SLD). 
22. The contractor will be responsible for chassis modifications and vehicle integration of the CM/ED 
system for other BFVS chassis as directed and funded by the PMO. Additional hardware and software 
changes may be required to support other chassis variants. 
23. As funding is made available, the CM/ED program will develop the Software Loader/Verifier (SL/V) 
software for updating the DVDB, DTD and SLD software. 
24. The contractor will interface with TARDEC to incorporate IDVS elements into the chassis 
modifications, integration and MWO. 
25. PMO will provide a DVE and VVS2 for fit check with the CM/ED system. 
 
Period of Performance:  1 January 2004 to 1 March 2004. 
 
Resource/Status Prior Balance This Revision Current Balance 
Hours    
Cost         
 
COTR   

    
Date:  

N/A 
WD Monitor 

     
Date:  

Carol Rivard 
Contracting Officer 

 
    

 
Date:  

 
Contractor Acknowledgment 

  
     

 
Date: 

 
 
 
 
  


